STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 25/ 05 I'N SI SKI YOU COUNTY ABOUT 11 KM EAST 10/ 26/ 05
CONTRACT NUMBER 02- 380204 OF KLAMATH RI VER FROM 5.5 KM TO CONTRACT CCODE ' F '
LOCATI ON 02- SI S-96-96. 4/ 96. 8 6.0 KM EAST OF EMPI RE CREEK BRI DGE 53 CONTRACT | TEMS

W DENI NG AND EXTEND CULVERTS FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 15 FUND TOTAL HA42 680, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 549, 200. 00 AMOUNT OVER 142, 627. 00 PERCENT OVER EST 25. 97
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 691, 827. 00 1 HAYES AND SONS | NC 530 493-2679 CC PREF CLAI MED
00515569
P O BOX 258 FAX 530 493-2922
HAPPY CAMP CA 96039
2 1, 055, 798. 00 2 STI MPEL W EBELHAUS ASSCCI ATES 530 223-6605 CC PREF CLAI MED
00789082
P O BOX 492335 FAX 530 223-3879
REDDI NG CA 96049-2335
3 1, 086, 620. 00 3 STEELHEAD CONSTRUCTORS | NC 530 226-6400 SB PREF CLAI MED
00729880
P O BOX 997 FAX 530 226- 6401 BID IS OVER SBP

PALO CEDRO CA 96073 PREFERENCE LIM TS



02- 380204 Bl D245

02- Sl S-96-9 PAGE 2

10/ 25/ 05 10/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY | TEM5 46 THRU 51
19896 ALEXANDER AVENUE
ANDERSON CA 96007

APPLY A LINE I NC | TEM5S 10, 11, 13, 14, 52 AND 53
19652 N HI RSCH COURT

ANDERSON CA 96007

M AND S ENVI RONVENTAL LANDSCAPE | NC | TEM5 24 THRU 29
12192 MACS ROAD
REDDI NG CA 96003

NORTHERN CALI FORNI A PAVI NG | TEM5 34 AND 35
P O BOX 1231
YREKA CA 96097



02- 380204 Bl D245

02- Sl S-96-9 PAGE 3

10/ 25/ 05 10/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE METAL BEAM GUARD RAIL (PARTI AL)
ANDERSON CA
APPLY A LI NE STRI PI NG ( PARTI AL)
ANDERSON CA
CAMBLI N STEEL REBAR ( PARTI AL)
SACRAMENTO CA
FORCE TRAFFI C CONTROL FLAGG NG ( PARTI AL)
EXETER CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL ( PARTI AL)
LOOM S CA
RON HALE CONSTRUCTI ON PAVI NG ( PARTI AL)

SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE PAVEMENT MARKI NG
ANDERSON CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
M AND S ENVI RONMENTAL ERCSI ON CONTRCL
REDDI NG CA

CONTI NUED ON NEXT PAGE
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10/ 25/ 05

Bl DDER | D NAME AND ADDRESS
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PAGE 4

10/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 VI NTAGE PAVI NG
W NTERS CA

PAVI NG



02- 380204 Bl D245

02- SI S-96- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

10/ 25/ 05 10/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 (S) 074028 TEMPORARY FI BER ROLL M 380 13. 50 5, 130. 00
4 (S) 074029 TEMPORARY SI LT FENCE M 420 9.50 3, 990. 00
5 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 995. 00 2, 995. 00
6 (S) 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 1, 295. 00 1, 295. 00
7 (S) 074036 TEMPORARY STRAW BALE BARRI ER M 90 25. 25 2,272.50
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 995. 00 3, 995. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 78, 905. 00 78, 905. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 100 18. 00 1, 800. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 80 40. 35 3, 228. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 995. 00 11, 990. 00
13 (S) 150710 REMOVE TRAFFI C STRI PE M 100 18. 00 1, 800. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 110 5.15 566. 50
15 150805 REMOVE CULVERT EA 1 1, 375. 00 1, 375. 00
16 150821 REMOVE HEADWAL L EA 1 5, 900. 00 5, 900. 00
17 152255 RESET MAI LBOX EA 1 195. 00 195. 00
18 156535 REMOVE BOX CULVERT EA 1 4,100. 00 4,100. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
20 170101 DEVELOP WATER SUPPLY LS LUMP SUM 2,000. 00 2, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 240 20. 75 4, 980. 00
22 193118 CONCRETE BACKFI LL VB 10 287. 50 2, 875. 00
23 198001 | MPORTED BORROW TONN 2,700 14. 95 40, 365. 00
24 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2 605. 00 1, 210. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 400 1.55 620. 00
26 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 900 2.35 2,115. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 25 160. 00 4, 000. 00
28 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 70 9.25 647. 50
29 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 70 8.75 612. 50
30 037580 75 MM PLASTI C Pl PE (WATER SUPPLY LI NE) M 280 24. 50 6, 860. 00
31 037581 100 MM PLASTI C PI PE (WATER SUPPLY LI NE) M 280 29. 50 8, 260. 00
32 (S) 037582 PLANT TUBE (600 MV PVC) EA 15 65. 00 975. 00
33 260201 CLASS 2 AGGREGATE BASE VB 100 49. 50 4, 950. 00
34 390102 ASPHALT CONCRETE ( TYPE A) TONN 830 165. 00 136, 950. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 800 35. 00 28, 000. 00
AREA)

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 695. 00 695. 00



02- 380204 Bl D245

02- SI S-96- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 25/ 05 10/ 26/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (F) 510512 M NOR CONCRETE ( BOX CULVERT) VB 24 1, 995. 00 47, 880. 00

38 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 23 1, 350. 00 31, 050. 00

39 620904 300 MM ALTERNATI VE Pl PE CULVERT M 40 75. 00 3, 000. 00

40 680267 80 MM PLASTI C PI PE M 40 15. 00 600. 00
( SUBGRADE DRAI N OUTLET)

41 680273 80 MM SLOTTED PLASTI C Pl PE UNDERDRAI N M 130 12.00 1, 560. 00

42 720118 ROCK SLOPE PROTECTI ON (2T, METHOD A) VB 670 52. 50 35, 175. 00

43 721010 ROCK SLOPE PROTECTI ON VB 200 45. 50 9, 100. 00
(BACKING NO. 1, METHOD B)

44 722020 GABI ON VB 620 208. 50 129, 270. 00

45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 600 4.50 2, 700. 00

46 820107 DEL| NEATOR ( CLASS 1) EA 22 95. 00 2, 090. 00

47 820112 MARKER ( CULVERT) EA 2 225. 00 450. 00

48 820151 OBJECT MARKER (TYPE L-1) EA 4 195. 00 780. 00

49 (S) 832001 METAL BEAM GUARD RAI LI NG M 300 85. 50 25, 650. 00

50 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 695. 00 3, 695. 00

51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,995. 00 2, 995. 00

52 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 200 4.60 5, 520. 00
( SPRAYABLE)

53 (S) 850122 PAVEMENT MARKER EA 110 31. 00 3, 410. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 691, 827. 00



02- 380204 Bl D245

02- Sl S-96-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 25/ 05 10/ 26/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 3, 750. 00 3750. 00 3, 750. 00 3750. 00

2 8, 000. 00 8000. 00 4,000. 00 4000. 00

3 25. 00 9500. 00 10. 00 3800. 00

4 30. 00 12600. 00 9. 00 3780. 00

5 2, 000. 00 2000. 00 1, 000. 00 1000. 00

6 1, 100. 00 1100. 00 1, 000. 00 1000. 00

7 50. 00 4500. 00 30. 00 2700. 00

8 1, 500. 00 1500. 00 5, 000. 00 5000. 00

9 110, 000. 00 110000. 00 330, 000. 00 330000. 00
10 25. 00 2500. 00 20. 00 2000. 00
11 50. 00 4000. 00 50. 00 4000. 00
12 7, 500. 00 15000. 00 6, 000. 00 12000. 00
13 23.00 2300. 00 20. 00 2000. 00
14 6. 00 660. 00 5.00 550. 00
15 1, 100. 00 1100. 00 4, 000. 00 4000. 00
16 350. 00 350. 00 10, 000. 00 10000. 00
17 275.00 275. 00 600. 00 600. 00
18 7, 600. 00 7600. 00 5, 000. 00 5000. 00
19 5, 000. 00 5000. 00 5, 000. 00 5000. 00
20 2, 000. 00 2000. 00 2,000. 00 2000. 00
21 90. 00 21600. 00 60. 00 14400. 00
22 300. 00 3000. 00 400. 00 4000. 00
23 23.00 62100. 00 24. 00 64800. 00
24 700. 00 1400. 00 525. 00 1050. 00
25 1.50 600. 00 1.35 540. 00
26 1.50 1350. 00 2.05 1845. 00
27 300. 00 7500. 00 140. 00 3500. 00
28 3.50 245. 00 8. 00 560. 00
29 5. 00 350. 00 7.50 525. 00
30 32.00 8960. 00 12. 00 3360. 00
31 35. 00 9800. 00 15. 00 4200. 00
32 700. 00 10500. 00 300. 00 4500. 00
33 170. 00 17000. 00 180. 00 18000. 00
34 150. 00 124500. 00 120. 00 99600. 00
35 55. 00 44000. 00 25. 00 20000. 00
36 2,200. 00 2200. 00 5, 000. 00 5000. 00
37 1, 750. 00 42000. 00 2,700. 00 64800. 00
38 1, 750. 00 40250. 00 1, 800. 00 41400. 00
39 222.00 8880. 00 225.00 9000. 00




02- 380204 Bl D245

02- Sl S-96-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 25/ 05 10/ 26/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 75. 00 3000. 00 15. 00 600. 00
41 98. 00 12740. 00 15. 00 1950. 00
42 111. 00 74370. 00 100. 00 67000. 00
43 112. 00 22400. 00 75. 00 15000. 00
44 455. 00 282100. 00 320. 00 198400. 00
45 3. 00 1800. 00 4.00 2400. 00
46 56. 00 1232. 00 60. 00 1320. 00
47 56. 00 112. 00 140. 00 280. 00
48 56. 00 224.00 160. 00 640. 00
49 150. 00 45000. 00 70. 00 21000. 00
50 1, 500. 00 1500. 00 3, 500. 00 3500. 00
51 1, 500. 00 1500. 00 3, 500. 00 3500. 00
52 5. 00 6000. 00 4.00 4800. 00
53 35. 00 3850. 00 27.00 2970. 00

TOT 1, 055, 798. 00 1, 086, 620. 00



